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DIVISION 1 - GENERAL REQUIREMENTS

SECTION 01010 - SUMMARY OF WORK

1.01 - CONTRACT  

A. The work covered in the Contract Documents, which include
the Specifications, is for supplying and installing and
other related work as required in the Contract Documents
for miscellaneous renovations.

FOR
CLOSED CIRCUIT TELEVISION SYSTEM AND
OUTSIDE AIR INTAKE PROTECTION PROJECT
U.S. ENVIRONMENTAL PROTECTION AGENCY

LARGE LAKES RESEARCH STATION
GROSSE ILE, MICHIGAN

B. One prime contract will be awarded for all work as
indicated on the drawings and the following specification
divisions and sections of work, but not limited to the
following SECTIONS:  

01010, 01027, 01040, 01095, 01200, 01300, 01310, 01400,
01500, 01515, 01540, 01555, 01558, 01560, 01700, 01740,
02060, 02065, 02205, 02486, 02490, 02513, 03300, 05125,
07270, 07920, 15000, 15010, 15500, 15505, 16000, 16020,
16030, 16075, 16111, 16115, 16130, 16790.

C. There will be one 'prime,' 'lead,' or 'general'
contractor for all the work described herein and in the
contract documents. The 'prime' contractor shall be
responsible for all work performed and shall coordinate
all disciplines. This prime contract work can be
performed by either discipline involved in the work.

D. Contractor shall provide all plant equipment,
superintendence, labor, material, appliances, skills,
coordination, scheduling and service necessary for the
construction and installation of the work in accordance
with these Drawings and Specifications, subject to terms
and conditions of the Contract Documents.  

E. Work not indicated on the Drawings, but otherwise
addressed in the Specifications, and vice versa, is
herein made a part of the work.  The extent of the work
is generally indicated on the Drawings.

F. Damaged or used materials shall not be used in the work.
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G. General Conditions: The General Condition of the Contract
for Construction, Form A201,1997 Edition, as prepared and
published by the American Institute of Architects and all
documents referenced therein, are hereby made a part of
these specifications to the same extent as if written out
in full and shall govern the performance of this
contract.  Government documents or requirements shall be
followed as in force where conflicts exist with the
General Conditions, Form A201.

H. The following materials are prohibited, as applicable:

1. Products containing asbestos
2. Products containing urea formaldehyde
3. Products containing polychlorinated biphenyls
4. Paint containing more than 0.06 percent lead

2.01 - PROJECT LOCATION

U.S. ENVIRONMENTAL PROTECTION AGENCY
LARGE LAKES RESEARCH STATION

9311 GROH ROAD
GROSSE ILE, MICHIGAN 48138

3.01 - SCOPE AND PHASING OF WORK   

The list below shall be used for the Contractors to follow and
to consider when bidding.  A final schedule will be arranged
through the EPA’s On-Site Representative.

A. After award of the Contract, scheduling will be approved
by the EPA’s On-Site Representative.  Work will proceed
as follows:  

 1. Preliminary submissions: Performance bonds,
insurance, and any other requirements per contract
documents. Complete list of Subcontractors and
suppliers for approval.

 3. Preliminary submissions of equipment and materials
for approval by Architect, including shop drawings,
coordination drawings, equipment data, samples,
etc. as required.   

 4. Preparation and coordination of schedule of work
with Contractors and the EPA.

 5. Equipment and materials delivery coordination to
project site with EPA’s On-Site Representative.

 6. Coordination of the work by all sub-contractors.
 7. Manufacturer's assistance as required during

installation by each Contractor.   
 8. Start-up, testing and adjustment as required.
 9. EPA’s personnel operating training as required.
10 Punch-list preparation and completion of work.  
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11. Manuals submissions.
12 Guarantees submissions.  
13 Any other required work or equipment to complete

the work.

B. Conform to requirements of NFPA 241, Standard for
Safeguarding Construction, Alteration, and Demolition
Operations.

C. No services shall be shut down during installation if not
previously scheduled during EPA non-business hours and if
not scheduled a minimum of fourteen (14) calendar days in
advance.

D. All work in large parking areas or involving trenching of
main driveways shall be performed between the hours of
6:00 p.m. and 6:00 a.m. Monday through Friday or anytime
Saturday, Sunday or federal holidays. Upon daily
completion of the work, all parking areas shall be
restored to operable conditions (on a daily basis). All
other work shall be performed during normal working
hours. All debris must be removed on a daily basis. A
dumpster will not be used on this project.  All trenching
of driveways shall be plated over daily and made passable
to vehicular traffic.

E. The contractor shall provide additional staffing,
extended work days and all other related services and
costs to complete and meet the schedule requirements of
the EPA Contracting Officer.  All these costs shall be
made part of the base bid proposal submitted by the
contractor.

F. Work in any area shall not commence until all materials
are available at site.  Sequence work so that lighting in
one (1) parking lot or pedestrian area is operational
prior to continuing to the next area.

G. See drawings for electrical and architectural scope of
work.  Provide all work associated with this project.

3.02 - INSPECTION OF SITE

A. Before bidding, each bidder shall inspect the site and
premises of the existing building.  Conditions shall be
compared with information in the drawings and
specifications. Report immediately to the Contracting
Officer any significant discrepancies which may be
discovered. After the contract is signed, no allowance
will be made for failure to have made a thorough
inspection.

END


